



PUBLIC ENTERPRISE
„ROADS OF SERBIA“

CONTRACT AWARD NOTICE

Republic of Serbia
ROAD REHABILITATION AND SAFETY PROJECT (RRSP)
EBRD Project No. 44750

HEAVY MAINTENANCE (UPGRADING) OF THE STATE ROAD IA 1
SECTION: RAŽANJ INTERCHANGE – ALEKSINAC INTERCHANGE
FROM KM 385+067 TO KM 408+778,710
L=23.711 KM (LEFT CARRIAGEWAY LANE)
Contract Ref. No. **RRSP/RRW-IA1RA/2020-08**

Contract Award Date: August 06, 2021

Date of Contract signing: October 04, 2021

Duration of the contract awarded: 487 days

Scope of contract:

The civil works will consist of (but shall not be limited to) the following:

- Preliminary works which include removal of trees and shrubs, demolition (removal) of existing carriageway structure, excavation for determining position of underground installations – cutting grips, demolition and removal of existing curbs, demolition and removal of certain parts of existing drainage system, removal of asphalt layers by scraping, repair to cracks;
- Substructure works which include topsoil removal, wide excavation, excavation of new canals, construction of embankment, topsoiling of shoulders; slope lining with stone cubes;
- Superstructure works which includes construction of pavement structure; unbound base course of crushed stone, bituminous base course, wearing course; supply and installation of concrete curbs; improvement of pavement drainage;
- Works on structures which includes works on bridges: works on demolition, removing and dismantling (asphalt and carriageway structure, waterproofing, existing curbs, concrete structure of footway, damaged and degraded protective layer of concrete etc.), earthworks, work of construction, installation, replacing and dismantling of steel tubular fixed scaffold with working platforms for execution of works, concrete works (works on concrete bridge inspection paths and edge cornices, widening wing walls, works on concreting of access ramps), works on concrete surfaces (grouting fissures, repair to concrete surfaces with sanitary mortar), waterproofing works, construction of pavement structure, installation of carbon strips, construction and filling joints etc.. Also works on structures includes works on existing culverts: cleaning works (removal of shrubs and trees, cleaning culverts), excavation in the base of stone lining on culverts' entrances, preparation of stone lining on a part of both entrances to the culvert, construction of threshold in cement mortar and works on retaining walls (earth excavation, concrete works on structures and support elements, reinforced works, protection works);

- Works on drainage system improvement which includes earthworks, works on closed drainage system, supply and installation of manholes and separators, replacement of drainage – discharge system, etc;
- Roadside arrangement and placement of traffic signalization and road furniture.

The Works will be performed under traffic with a strong emphasis on maintaining safe conditions for both the flow of traffic and the works in progress.

Name of Tenderers and Tender prices as read out at Tender Opening:

Sinohydro Corporation Limited, China
EUR 19,430,767.04 (VAT included), EUR 16,192,305.87 (VAT excluded)

JV TRACE GROUP HOLD PLC & TRACE SRBIJA AD NIŠ, Bulgaria
EUR 20,867,229.12 (VAT included), EUR 17,389,357.60 (VAT excluded)

JV "SRBIJAAUTOPUT – VOJPUT", Serbia
EUR 23,878,174.93 (VAT included), EUR 19,898,479.11 (VAT excluded)

Energoprojekt Niskogradnja AD Beograd, Serbia
EUR 21,618,972.29 (VAT included), EUR 18,015,810.24 (VAT excluded)

Name of Tenderers and evaluated prices of each evaluated Tender:

Sinohydro Corporation Limited
EUR 15,192,305.87

JV TRACE GROUP HOLD PLC & TRACE SRBIJA AD NIŠ
EUR 16,389,357.60

JV "SRBIJAAUTOPUT – VOJPUT"
EUR 18,898,479.11

Energoprojekt Niskogradnja AD Beograd
EUR 17,015,810.24

Name of Tenderers rejected and reasons for rejection:
none

Name of Winning Tenderer and Contract Price:
Sinohydro Corporation Limited, China
EUR 16,192,305.87 (VAT excluded)