

CONTRACT AWARD NOTICE

Republic of Serbia
ROAD REHABILITATION AND SAFETY PROJECT (RRSP)
EIB Loan No. 82.640

**HEAVY MAINTENANCE (UPGRADING) OF THE STATE ROAD IB 22
SECTION: RAŠKA (K. MITROVICA) - NOVI PAZAR (BANJA)
FROM KM 236+001 TO KM 253+891
L=17.890 KM**

Contract ID No. **RRSP/RRW-IB22RNP/2021-06**

Tendering was conducted through the international competitive bidding for award of the contract in accordance with the valid Guidelines of the European Investment Bank "Guide to Procurement for projects financed by the EIB".

Invitation for Tenders was published on the official PERS Web Site with free access on November 23, 2021, in the "Official Gazette of the Republic of Serbia", No. 112 on November 26, 2021 and in the "Official Journal of the European Union" No. 233 from December 01, 2021. Modification of Invitation for Tenders was published on the official PERS Web Site with free access on January 04, 2022 and in the "Official Gazette of the Republic of Serbia", No. 3 on January 12, 2022.

Three (3) Tenderers submitted their tenders for the aforementioned contract, namely:

1. China Civil Engineering Construction Corporation, China
Tender Price as read out at tender opening: 1,407,901,977.34 RSD (excluding VAT)
Evaluated Tender Price: not determined
2. Ek-Pet İnşaat Sanayi Taahhüt ve Ticaret Limited Şirketi, Turkey
Tender Price as read out at tender opening: 1,738,329,143.20 RSD (excluding VAT)
Evaluated Tender Price: 1,688,329,143.20 RSD
3. Novi Pazar-put d.o.o. Novi Pazar, Serbia
Tender Price as read out at tender opening: 1,559,553,832.42 RSD (excluding VAT)
Evaluated Tender Price: 1,509,555,722.42 RSD

Tender of the Tenderer China Civil Engineering Construction Corporation was rejected as during the procurement process the Tenderer violated the rules of procurement procedure and committed prohibited conduct in accordance with the EIB's Anti-Fraud Policy.

Successful Tenderer: Novi Pazar-put d.o.o. Novi Pazar
Tender Price: 1,559,555,722.42 RSD (excluding VAT)
Scope of Contract: Heavy Maintenance (Upgrading) of the State Road IB 22, Section: Raška (K. Mitrovica) - Novi Pazar (Banja), from km 236+001 to km 253+891, L=17.890 km
Duration of Contract: 16 months