Situacioni plan saobracajne signalizacije za radove kou se izvode u naseljenom mestu u zoni raskrsnice - radovi u Siroj zoni raskrsnice - FAZA |

Situation plan ofthe traffic signalization in work area in the settlement in intersection zone- works in the wider'zone of the intersection -PHASE |
Saobracajna signalizacija i oprema koja se postavlja nadputu koji je predmet projekta
Traffic signalization and equipment that is placed on the road that is the subject of the project
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Na pocetku naseljp, odnosno/ At the beginning of the settlement

150m od mesta pocetka radova /150m from the start of work
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Traffic signalization and equipment that is placed on the side roads to the main road that is the subject of the project Traffic signalization and equipment that is placed on the side roads to the main road that is the subject of the project
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