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NAPOMENA:

Obzirom da projektant nije raspolagao dovoljno preciznim
podacima o kolskim prilazima objektima, obaveza izvodaca
radova je da na osnovu konsultacija sa nadzornim organom na
kolskim prilazima izvr$i prekid ivi¢ne linije i/ili neisprekidane
razdelne linije i da obelezi isprekidanu liniju rastera 1+1.
NOTE:

Since the designer did not have sufficient precise data on the
accessibility of gateway entrance to objects, it is the
obligation of the contractor to interrupt the edge lines and / or
continius cental lines and mark the line 1 + 1, on the basis of
consultations with the supervisory authority
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VIA-Projekt d.o.o./ VIA-Project d.o.o
stanicka 128a, 11000 Beograd/Ustanicka 128a,
11000Belgrade

Investitor/Empoyer: JP "Putevi Srbije" /PE "Roads of Serbia"

Bulevar Kralja Aleksandra 282, 11000 / Boulevard of
King Aleksandar
Beograd/Belgrade

Odgovorni projektant/Resposible designer:
Zeljko Mrda, dipl.inz.saob/traffic eng.
Broj licence/Number of license 370 G479 08

DRZAVNI PUT IB REDA BR.15/STATE ROAD IB ORDER NO.15,
DEONICA/SECTION: BEZDAN-SOMBOR, od km/ from km 10+254.76 do km/ to km 24+264.52
(CVOR SOMBOR (BEZDAN) NA KM 53+613.00) /(CHAINAGE SOMBOR(BEZDAN) ON KM 53+613.00)
DRZAVNI PUT IB REDA BR.12/ AND STATE ROAD IB ORDER NO.12, DEONICA/SECTION: od km/ from km 53+613.0(

Objekat/Object:

do km/ to km 54+963.24

Vrsta tehnicke dokumentacije/Type of technical documentation: Datum/Date:
Projektant/Designer: Tehnicka dokumentacija poja¢anog odrzavanja / Technical januar 2017/
Petar Unterberger, dipl.inz.saob./traffic eng. documentation of heavy maintenance January 2017
Branislav Jovanovi¢, dipl.inz.saob /traffic eng. Naziv i oznaka dela projekta/Name and mark of part of the project: Razmera/Scale:

Glavni projekat saobracajne signalizacije/ Main project of the traffic 1-1000
Projektanti saradnici/Collaborators: signalization
Marko Milosevi¢, mast.inz.saob/traffic eng. Crtez/Drawing: Br crieva:
Tomislav Sovilj, dipl.inz.saob./traffic eng. /No.drawing

Situacioni plan saobracajne signalizacije /Situation plan of the traffic

signalization 217




