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Datum / DateBr. / No.

Tehnička kontrola/izdanje

Technical control

Zoran Svilarković

dipl.inž.građ / civil engineer

NARUČILAC / EMPOYER: Grad Sombor,

Trg Cara Uroša 1, 25000 Sombor

PROJEKTNA ORGANIZACIJA / DESIGNER:

VIA INŽENJERING,

Cara Uroša 3, 21000Novi Sad

Rukovodilac

projekta / Cheif designer:

Odgovorni

projektant / Responsible

designer:

Projektant

saradnik / Collaborators:

Goran Vukša,dipl.inž.građ /

civil engineer

Slobodan Jovašević

dipl.inž.građ / civil engineer

Tehnička dokumentacija pojačanog održavanja državnog puta I reda  broj 18, deonica Bački Breg

- Bezdan od km 0+000.00 - km 10+254.76,državnog puta I reda  broj17.1, deonica Bezdan -

Sombor od km 42+754.00 - km 58+107.34 i ulice Matije Gupca u Somboru

Ime projekta / tehničke dokumentacije:

Project name / technical documentation:

Technical documentation of reinforcement maintenance of the state road I order number 18, road

section Backi Breg - Bezdan from km 0+000.00 - km 10+254.76, state road I order number 17.1,

road section Bezdan - Sombor from km 42+754.00 - km 58+107.34 and street Matije Gupca in

Sombor
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