Situacioni plan saobracajne signalizacije za obelezavanje izgradenih ivicnih traka u dnevnim i no¢nim uslovima - FAZA |
Situational plan of traffic signalization for marking built-up edge lines in day and night conditions - PHASE |
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150m od mesta pocetka radova /150m from the start of work
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Na pocetku naselja, odnosno/ At the beginning of the settlement
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& 5 2 2 2 Nocu i u uslovima smanjene vidljivosti, kada se ne izvode radovi, sva saobracajna oprema se uklanja sa kolovoza, osim vertikalne zapreke postavljene uz izgradeni iviénjak,
g ) znaci 111-303 se prekrivaju, a ostali saobracajni znakovi i nestandardni znakovi sa fluorescentnom podlogom (I-19, IV-2 i 11-30) se zadrzavaju!
2 At night and in conditions of reduced visibility, when works are done, all traffic equipment is removed from the carriageway apart from the vertical beacon placed along the built-up curb,

signs 111-303 are overlapping, and other traffic signs and non-standard signs with fluorescent substrate (I-19, IV-2 and 11-30) are retained!
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Na pocetku naselja, odnosno/ At the beginning of the settlement
150m od mesta pocetka radova /150m from the start of work
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