NAPOMENA:
Obzirom da projektant nije raspolagao dovoljno preciznim
podacima o kolskim prilazima objektima, obaveza izvodaga
radova je da na osnovu konsultacija sa nadzornim organom na
kolskim prilazima izvrsi prekid iviéne linije i/ili neisprekidane
razdelne linije i da obelezi isprekidanu liniju rastera 1+1.
NOTE:

Since the designer did not have sufficient precise data on the
accgssibility of gateway entrance to objects, it is the
obllg'aFion of the contractor to interrupt the edge lines and / or
continius cental lines and mark the line 1 + 1 , on the basis of
consultations with the supervisory authority
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